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PHASE 5 - GRANITE STREET SIDEWALK

1. THE WORKZONES ARE INTENDED TO SUPPORT THE CONSTRUCTION OF THE CURBS, STATE CED. AID PROJ. NO. SHEET | TOTAL
SIDEWALKS, AND STREETSCAPES ON GRANITE STREET. NO__JSHEETS
MASS. - 97 143

N

THE CONTRACTOR SHALL PROVIDE TEMPORARY PEDESTRIAN CROSSING IN THE
LOCATIONS DEPICTED ON THE PLANS THROUGH THE USE OF EXISTING TRAFFIC SIGNAL
EQUIPMENT AND TEMPORARY TRAFFIC SIGNAL EQUIPMENT.

PROJECT FILE NO. 606235

TEMPORARY TRAFFIC CONTROL PLANS
PHASE 5

w

ADDITIONAL WORK MAY BE PERFORMED DURING THIS PHASE THROUGH THE USE OF
MASSDOT STANDARD TEMPORARY TRAFFIC CONTROL DETAIL WITH PRIOR APPROVAL
FROM THE ENGINEER.

4. THIS PLAN DEPICTS WORKZONES AND LANE REDUCTIONS FOR OFF PEAK TRAFFIC
PERIODS. DURING PEAK TRAFFIC PERIODS (7AM - 9AM AND 3PM - 5PM) THE CONTRACTOR
SHALL PROVIDE THE EXISTING NUMBER OF TRAVEL LANES THROUGHOUT THE PROJECT.
WORK NOT IN THE TRAVEL WAY DURING PEAK PERIODS MAY OCCUR WITH APPROVAL OF
THE ENGINEER AND THE CITY.

5. CONTRACTOR SHALL PROVIDE TEMPORARY ACCESS TO ADJACENT BUSINESSES AND
RESIDENCES DURING CONSTRUCTION. TO MINIMIZE IMPACTS TO BUSINESS AND
RESIDENCES, THE FULL WORK ZONES SHOWN MAY BE LIMITED IN SIZE.

o

CONTRACTOR SHALL COORDINATE BUS STOP RELOCATIONS AND ANY DISRUPTIONS TO
BUS SERVICE WITH MBTA PRIOR TO IMPLEMENTATION.

7. CONTRACTOR SHALL REMOVE ANY EXISTING PAVEMENT MARKINGS THAT CONFLICT WITH
PROPOSED TEMPORARY MARKINGS AND SHALL BAG OR REMOVE SIGNAGE THAT
CONFLICTS WITH EXISTING TRAFFIC PATTERNS.

8. SEE SHEET 77 FOR TRAFFIC SIGNAL PHASING SEQUENCE AND TIMINGS.

ESTIMATED DURATION: 8 - 12 WEEKS
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